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 Addendum #04 
  
Question 
# 1 

Page 15, section 3.6 - - The RFP states that the contract effective date is 
6/1/05 and based on the fact that the expected turn-around time is eight 
(8) weeks, the final plan will be delivered on July 27, 2005.  Since 
maintenance and testing are included in the scope of work, does this 
mean that the plan must be tested prior to finalization of the plan, or 
that a "maintenance and testing procedure" will be provided as a part 
of the overall plan? (In other words, the plan will not be tested prior to 
finalization) 

  
 Answer: We do not anticipate actually testing the plan prior to finalization of the 

plan. Testing and maintenance procedures are included in the scope of work to be 
provided as part of the plan. 
 

  
Question 
# 2 

Section 3.1 – This section states that "the plans for (the four) functional 
areas will be exclusive of each other".  Section 3.6 requests twenty (20) 
copies of the RFP will be provided for oral presentation.  DPS would 
suggest that while there will be an all-inclusive BCP containing all 
functional area plans provided to the CCC, it would be more efficient to 
provide disks or copies of individual BCP for the functional areas to 
which they apply.  Can this be done? 

  
 Answer: The CCC requires the 20 copies of the plan as stated in Section in 3.6.  

 
  
 
 
 


